Package Code: TEQIP-111/UK/iotg/101
Package Name: itg/works/civil/works/01

To,

Institute of Technology, Gopeshwar, The Director, Institute of Technology,
Gopeshwar, Kothiyalsain, Chamoli-246424, Uttarakhand

INVITATION LETTER FOR CIVIL WORKS

Current Date: 26-Jan-2020
Method: Shopping Civil Works

Dear Sir,

Sub: INVITATION LETTER FOR CONSTRUCTION OF itg/works/civil/works/01

1. You are invited to submit your most competitive quotation for the following works: -
Sr. No Brief Description of the Works Approximate Expected Completion
value of Period (in Days)
Works (Rs.)

1 Innovation and Start-up Cell (Partition) 150000 30

2 Civil Department Store Room 300000 30

3 Library (Partition) 200000 30

4 Electronics and Electrical Engineering Lab 150000 30

(Partition)
2. Government of India has received a credit from the International Development Association

(IDA) in various currencies equivalent to US$ 36000000000 towards the cost of the

Technical Education Quality Improvement Programme [TEQIP]-Phase Ill Project and

intends to apply part of the Proceeds of this credit to eligible payments under the contract

for which this invitation for quotations is issued.




~

The TEQIP-111 Project in Uttarakhand state is being implemented by NPIU, which is an
autonomous society registered under the Societies Registration Act.

To assist you in the preparation of your quotation, we are enclosing the following:

1) Layout Drawings of the works;

2) Structural Details;

3) Detailed Bill of Quantities, with estimated rates and prices;

4) Technical Specifications;

5) Instructions to Bidders (in two sections).

6) Draft Contract Agreement format, which will be used for finalizing the agreement for
this.

You are requested to provide your offer latest by 12:30hrs. On15-Feb-2020

Quotations will be opened in the presence of Bidders or their representatives who choose
to attend at 12:30 on15-Feb-2020 in the office of

Institute of Technology, Gopeshwar, The Director, Institute of Technology, Gopeshwar,
Kothiyalsain, Chamoli-246424, Uttarakhand.

Liquidated Damages will be applied:

1) Liquidated Damages Per Day Min %: 0.10
2) Liquidated Damages Max %: 10

We look forward to receiving your quotations and thank you for your interest in this project.
(Employer)

Name: Institute of Technology, Gopeshwar

Address: The Director, Institute of Technology, Gopeshwar, Kothiyalsain, Chamoli-
246424, Uttarakhand, null

Tel. No: 9720651770

Fax No.



Instructions to Bidders

SECTION-A

1. Scope of Works

The Institute of Technology, Gopeshwar (Employer) invites quotations for the construction of works as
detailed in the table given below-

Sr. No Brief Description of the Works Approximate Expected Completion
value of Works Period (in Days)
(Rs.)
1 Innovation and Start-up Cell (Partition) 150000 30
2 Civil Department Store Room (Partition) 300000 30
3 Library (Partition) 200000 30
4 Electronics and Electrical Engineering Lab 150000 30
(Partition)

The successful bidder will be expected to complete the works by the intended completion date specified
above

2.Qualification of the bidder: The bidder shall provide qualification information which shall include: -

a) Total monetary value of construction works performed for each year of the last 3 years:
b) Income tax clearance certificate from the concerned IT circle;
c) Report on his financial standing; and

d) Details of any litigation, current or during the last 3 years in which the bidder is involved, the
Parties concerned and disputed amount in each case.

3.To qualify for award of the contract the bidder: -

a) Should have satisfactorily completed as a prime contractor at least one similar work of value not
less than Rs. 500,000 in the last three years;

b) Should possess valid electrical license for executing building electrification works (in the event of
the works being sub - contracted, the sub-contractor should have the necessary license);



c) Should possess required valid license for executing the water supply/sanitary works (in the event
of the works being sub-contracted, the sub-contractor should have the necessary license);

4. Bid Price

a) The contract shall be for the whole works as described in the Bill of quantities, drawings and
technical specifications. Corrections, if any, shall be made by crossing out, initialling, dating and
re writing.

b) All duties, taxes and other levies payable by the contractor under the contract shall be
c¢) included in the total price.

d) The rates quoted by the bidder shall be fixed for the duration of the contract and shall not be subject
to adjustment on any account.

e) The rates should be quoted in Indian Rupees only.

5.Submission of Quotations

5.1 The bidder is advised to visit the site of works at his own expense and obtain all information that may
be necessary for preparing the quotation.

5.2 Each bidder shall submit only one quotation.

5.3 The quotation submitted by the bidder shall comprise the following: -
(a) Quotation in the format given in Section B.
(b) Signed Bill of Quantities; and

(c) Qualification information form given in Section B duly completed.

5.4 The bidder shall seal the quotation in an envelope addressed to the Institute of Technology,
Gopeshwar, The Director, Institute of Technology, Gopeshwar, Kothiyalsain, Chamoli-
246424, Uttarakhand (Purchaser).

The envelope will also bear the following identification: -
Quotation for itg/works/civil/works/01(Name of the Contract).
Do not open before 15-Feb-2020 12:30 (time and date of quotation opening).



5.5 Quotations must be received in the office of the Institute of Technology, Gopeshwar, The Director,
Institute of Technology, Gopeshwar, Kothiyalsain, Chamoli-246424, Uttarakhand (Employer) not
later than the time and date given in the letter of invitation. If the specified date is declared a holiday,
quotations shall be received up to the appointed time on the next working day

5.6Any quotation received by the Institute of Technology, Gopeshwar, The Director, Institute of
Technology, Gopeshwar, Kothiyalsain, Chamoli-246424, Uttarakhand, (Employer) after the deadline
for submission of quotations will be rejected and returned unopened to the bidder.

6.Validity of Quotation

Quotation shall remain valid for a period not less than 45 days after the deadline date specified for
submission.

7.0pening of Quotations

Quotations will be opened in the presence of bidders or their representatives who choose to attend on the
date and time and at the place specified in the letter of invitation.

8.Information relating to evaluation of quotations and recommendations for the award of contract shall
not be disclosed to bidders or any other persons not officially concerned with the process until the award
to the successful bidder is announced.

9.Evaluation of Quotations

The Employer will evaluate and compare the quotations determined to be substantially responsive i.e.
Which

(a2)Meet the qualification criteria specified in clause 3 above;
(b)Are properly signed; and
(c)Conform to the terms and conditions, specifications and drawings without material Deviations.

10.Award of contract

The Employer will award the contract to the bidder whose quotation has been determined to be substantially
responsive and who has offered the lowest evaluated quotation price and who meets the specified
qualification criteria.

10.1Notwithstanding the above, the Employer reserves the right to accept or reject any Quotations and to
cancel the bidding process and reject all quotations at any time prior to The Award of contract



10.2The bidder whose bid is accepted will be notified of the award of contract by the Employer Prior to
expiration of the quotation validity period.

11.Performance Security

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the Institute of
Technology, Gopeshwar, The Director, Institute of Technology, Gopeshwar, Kothiyalsain, Chamoli-
246424, Uttarakhand (Employer) the performance security (either a bank guarantee or a bank draft in
favour of the Employer) for an amount equivalent of % of the contract price. The Performance Security
shall be valid till the expiry of the period of maintenance of the work, specified in clause 12.

12.Period of Maintenance:

The “Period of Maintenance” for the work is six months from the date of taking over possession or one full
monsoon season whichever occurs later. During the period of maintenance, the contractor will be
responsible for rectifying any defects in construction free of cost to the Employer.

13.Purchase of all construction materials including cement and steel as per the specifications (ISI
certification marked goods wherever available) shall be the responsibility of the contractor.



SECTION-B

Format for Qualification Information.

Format for Submission of Quotation.

Format of Letter of Acceptance.

QUALIFICATION INFORMATION

1. For Individual Bidders

11

1.2

1.3

Principal place of business:

Power of attorney of signatory of Quotation.
[Attach copy]

Total value of Civil Engineering

Construction work performed in the last

Three years (in Rs. Lakhs)

Work performed as prime contractor (in the same name) on works of a similar nature over
the last three years.

Project Name, Name of Employer Description of work Contract No. Value of
contract (Rs. Lakhs) Date of issue of work order Stipulated period of completion

Actual date of completion Remarks explaining reasons for delay and work completed

Existing commitments and on-going works:

Description of Work

1)
)
(3)

(4)
()

(6)

Place& State

Contract No. & Date

Value of Contract

(Rs. Lakh)

Stipulated period of completion

Value of works* remaining to be completed
(Rs. Lakhs)

Anticipated date of completion

* Enclose a certificate from Engineer concerned.

1.4 Proposed subcontracts and firms involve



Sections of the
works

Value of Sub-
contract

Sub-contractor (name &
address)

Experience in
similar work

1.5 Evidence of access to financial resources to meet the requirements of working capital: cash

in hand, lines of credit, etc. List them below and attach copies of support documents.

1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may

provide references if contacted by the Employer.

1.7 Information on litigation history in which the Bidder is involved.

Other
party(ies)

Employer

Cause of
dispute

Amount involved

Remarks showing
present status




QUOTATION

*Description of the Works:

To:

Subject: CONStruction Of .........ccccviiieiicie e

Reference: Letter NO........cccovvvieieeiniinnnn, dated........cccovrnnne from.....ccoovenee

Sir,

We offer to execute the Works described in your letter referred to above in accordance with the Conditions
of Contract enclosed therewith at ......... percentage above / below the estimated rates, i.e., for a total
Contract Price of -

Rs. ** [in figures]

Rs. [in words].

This quotation and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any quotation you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will
engage in bribery. We hereby confirm that this quotation is valid for 45 days as required in Clause 6 of
the Instructions to Bidders.

Yours faithfully,
Authorized Signature:
Date:

Name & Title of Signatory:
Name of Bidder:

Address
* To be filled in by the Employer before issue of the Letter of Invitation.
** To be filled in by the Bidder, together with his particulars and date of submission at the

bottom of this Form.



LETTER OF ACCEPTANCE

CUM NOTICE TO PROCEED WITH THE WORK
(LETTERHEAD OF THE EMPLOYER)

Dated:
[Name and address of the Contractor]
To:
Dear Sir,
This is to notify you that your Quotation dated for
execution for the contract
price of Rupees [amount in words and figures], is

hereby accepted by us.

You are hereby requested to furnish performance security for an amount of Rs.

(equivalent to 3% of the contract price) within 15 days of the receipt of the letter. The Performance Security
in the form of Bank guarantee or a Bank draft in favour of.......................... (Employer) shall be valid till

the expiry of the period of maintenance i.e. up to . Failure to furnish the

Performance Security will entail cancellation of the award of contract.
You are also requested to sign the agreement form and proceed with the work not later than
under the instructions of the Engineer,

and ensure its completion within the contract period.

With the issuance of this acceptance letter and your furnishing the Performance Security, contract for the

above said work stands concluded.

Yours faithfully

Authorized Signature
Name and title of Signatory

Draft Agreement form for Construction through Lump Sum Contract



ARTICLES OF AGREEMENT

This deed of agreement is made in the form of agreement on day

month 20 ., between

referred to as the first party) and (Name of the Contractor), S/O
resident of (hereinafter referred to as the second party),
to execute the work of construction of (hereinafter referred

to as works) on the following terms and conditions.
Cost of the Contract

The total cost of the works (hereinafter referred to as the “total cost™) is Rs. as
reflected in Annexure - 1.

Payments under its contract:

Payments to the second party for the construction work will be released by the first party in

the following manner: -

On Successful Completion: 100% of total cost

(Employer) or his authorized representative (hereinafter

(The above payment terms have been drafted for construction of school buildings; modify

this suitably for other works)

3.1

3.2

The advance shall be repaid with percentage deductions from the interim payments,
commencing with the next Interim Payment at the rate of __ @@percent of the amounts of
all Interim Payment Certificates until the advance has been repaid, always provided that the
advance shall be completely repaid prior to the expiry of the original time for completion

@The Guarantee shall remain effective until the advance payment has been repaid
@@sStipulate appropriately as 30/25/15 % depending on number of payment stages.

The Employer shall retain (Retention Money) 6% of the amount from each payment due to
the Contractor subject to the maximum of 5% of final contract price. Half of the amount
retained shall be repaid upon completion of the works, and other half shall be repaid when
the Defects Liability Period has passed, and the Project Manager has certified that all Defects
notified to the Contractor before the end of this period have been corrected. On completion



of the whole works the Contractor may substitute the balance retention money with an “on
demand” Bank guarantee

3.3  Payments at each stage will be made by the first party:
() On the second party submitting an invoice for an equivalent amount

(b) on certification of the invoice (except for the first instalment) by the engineer nominated
by the first party with respect to quality of works in the format in Annexure - 2; and

(c) upon proper and justified utilization of at least 50 % of the previous instalment and 100
% of any prior instalment.

4. Notice by Contractor to Engineer
The second party, on the works reaching each stage of construction, issue a notice to the first party or

the Engineer nominated by the first party [who is responsible for supervising the contractor,

administering the contract, certifying payments due to the contractor, issuing and valuing variations to
the contract, awarding extension of time etc.) to visit the site for certification of stage completion.
Within 15 days of the receipt of such notice, the first party or the engineer nominated by it, will ensure

issue of stage completion certificate after due verification.

5. Completion time

The works should be completed in (months/weeks/days) from the date of this
Agreement. In exceptional circumstances, the time period stated in this clause may be extended in
writing by mutual consent of both the parties

6. If any of the compensation events mentioned below would prevent the work being completed by the
intended completion date, the first party will decide on the intended completion date being extended by
a suitable period:

a)  The first party does not give access to the site or a part thereof by the agreed period.

b)  The first party orders a delay or does not issue completed drawings, specifications or instructions
for execution of the work on time.

c) Ground conditions are substantially more adverse than could reasonably have been assumed
before issue of letter of acceptance and from information provided to second party or from visual

inspection of the site.

d) Payments due to the second party are delayed without reason.



e)

Certification for stage completion of the work is delayed unreasonably.

7. Any wilful delay on the part of the second party in completing the construction within the stipulated

period will

render him liable to pay liquidated damages. @ 0 % per day which will be deducted

from payments due to him. The first party may cancel the contract and take recourse to such other action
as deemed appropriate once the total amount of liquidated damages exceeds 5 % of the contract amount.

(Note: The amount of liquidated damages per day should be determined at not less than 0.05 %

of the contract value of the works and indicated here).

8 Duties and responsibilities of the first party

8.1

8.2

8.3

8.4

8.5

The first party shall be responsible for providing regular and frequent supervision and
guidance to the second party for carrying out the works as per specifications. This will include
written guidelines and regular site visit of the authorized personnel of the first party, for
checking quality of material and construction to ensure that it is as per the norms.

The first party shall supply 3 sets of drawings, specifications and guidelines to the second
party for the proposed works

Possession of the site will be handed over to the second party within 10 days of signing of
the agreement.

The Engineer or such other person as may be authorized by the first party shall hold meeting
once in a month where the second party or his representative at site will submit the latest
information including progress report and difficulties if any, in the execution of the work. The
whole team may jointly inspect the site on a particular day to take stock of activities.

The Engineer shall record his observations/instructions at the time of his site visit in a site
register maintained by the second party. The second party will carry out the instructions and
promptly rectify any deviations pointed out by the engineer. If the deviations are not rectified,
within the time specified in the Engineer’s notice, the first party as well as the engineer
nominated by it, may instruct stoppage or suspension of the construction. It shall thereupon
be open to the first party or the engineer to have the deviations rectified at the cost of the
second party.

Q. Duties and responsibilities of the second party

9.1

a)

The second party shall:

take up the works and arrange for its completion within the time period stipulated in clause
5;



10.

f)

9)
h)

)

K)

employ suitable skilled persons to carry out the works;
regularly supervise and monitor the progress of work;

abide by the technical suggestions / direction of supervisory personnel including engineers
etc. regarding building construction;

be responsible for bringing any discrepancy to the notice of the representative of the first
party and seek necessary clarification:

ensure that the work is carried out in accordance with specifications, drawings and within the
total of the contract amount without any cost escalation;

keep the first party informed about the progress of work;

correct the notified defects within the length of time specified by the Project Manager;

be responsible for all security and watch and ward arrangements at site till handing over of
the building to the first party;

maintain necessary insurance against loss of materials/cash, etc. or workman disability
compensation claims of the personnel deployed on the works as well as third party claims
from the start date to the end of defect liability period,;

pay all duties, taxes and other levies payable by construction agencies as per law under the
contract (First party will affect deduction from running bills in respect of such taxes as may
be imposed under the law);

abide by all labour enactments and rules made there under, regulations, notifications and bye
laws of the State or Central Government or local authority;

abide by all enactments on environmental protection and rules made there under, regulations,
notifications and by-laws of the Sate or Central Government, or local authorities;

be responsible for the safety of all activities on the Site.

Variations / Extra ltems

The works shall be executed by the second party in accordance with the approved drawings and
specifications. No variation in cost is acceptable. However, if the Engineer issues instructions for
execution of extra items, the following procedure shall be followed: -

a)

b)

The second party shall provide the Engineer with a bid for carrying out the extra items when
requested to do so by the Engineer. The Engineer shall assess the bid, which shall be given
within seven days of the request before the extra items are ordered.

If the bid given by the second party is unreasonable, the Engineer may order the extra items
and make a change to the Contract Price which shall be based on Engineer’s own forecast of
the effects of the extra items on the Contractor’s costs.

The second party shall not be entitled to additional payment for costs, which could have been
avoided by giving early warning.



11.

12.

13.

Securities

The Performance Security shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank or surety acceptable
to the Employer. The Performance Security shall be valid until a date 28 days from the date of issue
of the Certificate of Completion in the case of a Bank Guarantee.

Termination

12.1 The Employer may terminate the Contract if the other party causes a fundamental breach of
the Contract.

12.2  Fundamental breaches of Contract include, but shall not be limited to the following:

(@)  The contractor stops work for 28 days and the stoppage has not been authorized by
the Engineer;

(b)  The Contractor has become bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(©) The Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of
time determined by the Engineer;

(d)  The Contractor does not maintain a security which is required,;

(e The Contractor has engaged in corrupt, fraudulent, collusive, coercive or obstructive
practices, in competing for or in executing the Contract; and

()] The contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid

12.3  Notwithstanding the above, the Employer may terminate the Contract for convenience.

12.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe
and secure and leave the Site as soon as reasonably possible

Payment upon Termination

131

13.2

If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Engineer shall issue a certificate for the value of the work done less advance payments
received up to the date of the issue of the certificate, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law.

If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works and less advance payments received



up to the date of the certificate, less other recoveries due in terms of the contract and less
taxes due to be deducted at source as per applicable law.

14. Dispute settlement

If over the works, any dispute arises between the two parties, relating to any aspects of this Agreement,
the parties shall first attempt to settle the dispute through mutual and amicable consultation.

In the event of agreement not being reached, the matter will be referred for arbitration by a Sole
Acrbitrator not below the level of retired Chief Engineer / Superintending Engineer, (not connected
in part or whole with this Project in his service) to be appointed by the first party. The Arbitration
will be conducted in accordance with the Arbitration and Conciliation Act, 1996. The decision of
the Arbitrator shall be final and binding on both the parties.



Annexure- A

Technical Specification

Name of Work: - Providing and fixing glass partition, Aluminium glass partition in newly
constructed building

S.No. | Description of Work Unit

Qty.

01 Supply and fixing of 12mm toughened plain glass Saint-Gobain, MODI | Sgq. ft.
GUARD, SAINT GOBIN, ASAHI, BOROSIL, SM, JAIMATA (acid
work or sand blasting work on it, as per design) with all sides polish
grinding for fixed glass with top and bottom aluminium heavy channel
fixing with powder coated and glass to glass joint with silicon clear
sealant fixing etc., and top side wooden support for fixing the channel etc.,
and top side wooden support for fixing the channel etc.,

70

02 For Doors, Supply and fixing of 12mm toughened plain glass Saint- | Sq. ft
Gobain, MODI GUARD, SAINT GOBIN, ASAHI, BOROSIL, SM,
JAIMATA (acid work or sand blasting work on it, as per design) with all
sides polish grinding with bottom floor spring fixing with top patch,
bottom patch, bottom lock and 12” SS handle fixing etc., (Ozone patch
fittings). 6 Ft Sliding Chanel, Barring set, PVVC strip, Floor Gard and Door
handle: 475 mm long X 32 mm dia. “S” Type, back to back installation,
glass damage preventing gasket, grub screws finish complete in all respect
Door Accessories will be Extra

508.31
(Approx.)

03 Providing and fixing Aluminium partition consisting of Aluminium | Sq. ft
Sections 63.5 MM X 38.1 MM X 2.00 MM thick hollow anodised of
Jindal/ Hindalco make conforming to IS 733 and IS 1285. The anodizing
shall be transparent and complying 1S 1868 (minimum anodic coating of
grade AC 15). The Sections would be installed at an interval of 3°6”
vertically and bottom sections of size 141.60 X 44.45 X 2 MM
Aluminium

1561.81

Detailed for Civil Store Room

01 Earthwork in excavation by mechanical means (Hydraulic| Cum
excavator)/manual means in foundation trenches or drains (not exceeding
1.5min

width o r10 sgm on plan), including dressing offsides and ramming of
bottoms, lift up to 1.5m, including getting out the excavated soil and
disposal of surplus excavated soil as directed, within a lead of 50 m.

68.00

02 Filling available excavated earth (excluding rock) intrenches, plinth, | Cum
sidesoffoundationsetc. In layers not exceeding 20cm in depth, consolid

65.00




ating each deposited layer by ramming and watering, leadup to 50 m and
liftupto 1.5 m.

03 Providing and laying in position cement concrete of specified grade | Cum 6.52
excluding the cost of centering and shuttering-
1:4:8 (1 Cement: 4 coarse sand: 8 graded stone aggregate 20 mm nominal
size)
04 Brick work with common burnt clay F.P.S. (non modular) bricks of class | Cum 10
designation 7.5 in
superstructure above plinth level up to floor V level in
all shapes and sizes in
Cement mortar 1:6 (1 cement: 6 coarse sand)
05 Plaster 8-10 mm (1:4) with neat cement slurry Cum 28
06 Structural steel work in single section, fixed with or without connecting Kg 500
plate,
including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer all complete
07 Supplying and fixing rolling shutters of approved make, made of Sgm 6
required size M.S. laths, interlocked together through their entire length
and jointed together at the
end by end locks, mounted on specially designed pipe shaft with
brackets
08 Steel reinforcement for R.C.C. work including straightening, cutting, Kg 100
bending, placing in position
and binding all complete fe-500 D
09 Providing corrugated G.S. sheet roofing including vertical / curved Sgm 106
surface fixed
with polymer coated J or L hooks, bolts and nuts 8 mm diameter with
bitumen and G.I. limpet washers or with G.I. limpet washers
filled with white lead, including a coat of approved steel primer
and two coats of approved paint on overlapping of sheets
complete.
1.00 mm thick with zinc coating not less than 275
gm/m?
10 Providing & Fixing Aluminium Window Sgm 3

(Section 42mmx42mm) with 4 mm Plain Glass, Complete in all respect.

Gross Total Cost: Rs. ...




We agree to execute the works in accordance with the approved drawings and technical specifications at a

total fixed contract price of Rs......................... (@amount in figures) (Rs............ amount in words).

Signature of Contractor



Annexure-B

Format of certificate

Certified that the works up t0 ----------------==-mmsmmm oo - -- level in respect of construction of

-------------------- =-=-=-=-- af - -------------------------- have been executed in accordance with the
approved drawing and technical specifications.

Signature

Name & Designation
(Official address)
Place:

Date:

Office seal



